



# KERALA GAZETTE

PUBLISHED BY AUTHORITY

Vol. LV വാല്യം 55	THIRUVANANTHAPURAM, TUESDAY തിരുവനന്തപുരം, ചൊവ്വ	30th November 2010 2010 നവംബർ 30 9th Agrahayana 1932 1932 അഗ്രഹായനം 9	No. 47 നമ്പർ
----------------------	---	--	-----------------

## PART III

### Marine Department

#### PRE-QUALIFICATION TENDER NOTICE

No. D2-4257/10/SE.

8th November 2010.

The Superintending Engineer, Harbour Engineering South Circle, Thiruvananthapuram for and on behalf of the Governor of Kerala invite competitive tenders in two separate sealed covers for pre-qualification and execution of the following work from Contractors/Firms having 'A' Class Registration of any State P.W.D., Irrigation Department, Central Public Works Department who are financially capable and with previous experience in satisfactorily completing at least a single civil construction work costing not less than 40% of P.A.C. for each work within a period of last 5 years (from the date of this notification). Attested relevant certificate from an officer not below the rank of Superintending Engineer/Agreement Authority should also be produced along with application for tender document.

I. Tender Number—29/HESC/2010-11.

(a) Name of work—NFDB Assistance-Upgradation/  
Renovation of existing Fishing Harbour at  
Neendakara-Modernisation of Loading area.

(b) Probable Amount of Contract—Rs. 167 lakh.

(c) Work Experience—Should have completed a single civil work having P.A.C. not less than Rs. 67 lakh within last 5 years.

(d) EMD—Rs. 50,000.

(e) Cost of tender form—Rs. 25,000 + VAT @ 4%.

(f) Time of Completion—6 months.

(g) Major Components of works

- Demolishing old bituminous surface — 12910 m<sup>2</sup>
- R.C.C. 1:1½:3 for base concrete — 1936000 dm<sup>3</sup>
- Spreading non-metallic floor hardener — 14200 m<sup>2</sup>
- Reinforcement for R.C.C. work using T.M.T. (I.S.I.) bars—381 Qtl.

(h) List of Machineries required

- Concrete mixing plant
- Concrete vibrator
- Form work materials
- Tipper, Lorry
- Demolishing equipments

## II. Tender Number—30/HESC/2010-11.

- (a) Name of work—NFDB Assistance-Upgradation/ Renovation of existing Fishing Harbour at Neendakara-Modernisation of existing Auction Hall No. I and upgrading floor and roof of Auction Hall No. II.
- (b) Probable Amount of Contract—Rs. 167 lakh.
- (c) Work Experience—Should have completed a single civil work having P.A.C. not less than Rs. 67 lakh within last 5 years.
- (d) EMD—Rs. 50,000.
- (e) Cost of tender form—Rs. 25,000 + VAT @ 4%.
- (f) Time of Completion—4 months.

(g) **Major Components of works***Auction Hall No. I*

1. Floor concreting, using 1:1½:3 mix — 15000 dm<sup>3</sup>
2. Brick work — 155 m<sup>3</sup>
3. Providing and fixing fibre glass insect screen — 516 m<sup>2</sup>
4. Providing P.V.C. false ceiling — 1500 m<sup>2</sup>
5. Reinforcement using T.M.T. (I.S.I.) Bars — 47.5 Qtl.
6. Chipping and removing existing floor of Auction Hall — 75 m<sup>3</sup>

*Auction Hall No. II*

1. Floor concreting — 300000 dm<sup>3</sup>
2. Providing non metallic floor hardener — 3000 m<sup>2</sup>
3. Repainting steel truss — 2115 m<sup>2</sup>
4. Roofing with corrugated asbestos sheet — 4560 m<sup>2</sup>
5. Construction of R.C.C. side walls — 42000 dm<sup>3</sup>
6. Providing granite slab — 810 m<sup>2</sup>
7. Chipping and removing existing floor of Auction Hall — 150 m<sup>3</sup>

(h) **List of Machineries required**

1. Concrete mixing plant
2. Concrete vibrator
3. Scaffolding materials
4. Tipper, Lorry
5. Demolishing equipments

## III. Tender Number—31/HESC/2010-11.

- (a) Name of work—NFDB Assistance-Upgradation/ Renovation of existing Fishing Harbour at Neendakara-Improvements to Internal road, approach road to Wharf, Vehicle parking area and packing shed.

- (b) Probable Amount of Contract—Rs. 146.20 lakh.
- (c) Work Experience—Should have completed a single civil work having P.A.C. not less than Rs. 59 lakh within last 5 years.
- (d) EMD—Rs. 50,000.
- (e) Cost of tender form—Rs. 22,000 + VAT @ 4%.
- (f) Time of Completion—5 months.
- (g) **Major Components of works**

## 1. Appendix A:

- (i) Forming embankment with contractor's own gravelly earth — 450 m<sup>3</sup>
- (ii) 2 layer Metalling — 1510 m<sup>2</sup>
- (iii) 20 mm chipping carpet — 8410 m<sup>2</sup>

## 2. Appendix B:

- (i) P.C.C. 1:4:8 — 383 m<sup>3</sup>
- (ii) Vibrated CC 1:2:4 — 259 m<sup>3</sup>
- (iii) Providing non-metallic floor hardener — 2550 m<sup>2</sup>

(h) **List of Machineries required**

1. Concrete mixing plant
2. Concrete vibrator
3. Tipper, Lorry
4. Hot mix plant
5. Road roller for compaction

## IV. Tender Number—32/HESC/2010-11.

- (a) Name of work—NFDB Assistance-Upgradation/ Renovation of existing Fishing Harbour at Neendakara-Upgrading wharf in front of Auction Hall No. 2 and upgrading drain.
- (b) Probable Amount of Contract—Rs. 131.50 lakh.
- (c) Work Experience—Should have completed a single civil work having P.A.C. not less than Rs. 53 lakh within last 5 years.
- (d) EMD—Rs. 50,000.
- (e) Cost of tender form—Rs.19,800 + VAT @ 4%.
- (f) Time of Completion—8 months.

(g) **Major Components of works**

## 1. Upgradation of wharf in front of Auction Hall No. 2

- (i) Dry rubble packing — 165 m<sup>3</sup>
- (ii) R.C.C. 1:1½:3 — 155000 dm<sup>3</sup>
- (iii) Providing non metallic floor hardener — 1500 m<sup>2</sup>
- (iv) Reinforcement using T.M.T. (ISI) bars — 95 Qtl.

(v) Providing rubber moulded fenders — 209 Nos.

(vi) Chipping and removing cement plastering — 1500 m<sup>2</sup>

2. Upgradation of drain

(i) C.C. 1: 4: 8 — 144 m<sup>3</sup>

(ii) R.R. masonry — 300 m<sup>3</sup>

(iii) R.C.C. 1:2:4 — 292000 dm<sup>3</sup>

(iv) R.C.C. 1:1½ : 3 — 128000 dm<sup>3</sup>

(v) Reinforcement using T.M.T. (ISI) bars — 222 Qtl.

(vi) Brick work — 185 m<sup>3</sup>

(vii) Turfing with Korean grass — 4000 m<sup>2</sup>

(h) **List of Machineries required**

1. Concrete mixing plant
2. Concrete vibrator
3. Form work materials
4. Tipper, lorry
5. Chipping equipments

V. Tender Number—33/HESC/2010-11.

(a) Name of Work—NFDB Assistance-Upgradation/Renovation of existing Fishing Harbour at Sakthikulangara-Upgradation of wharf.

(b) Probable amount of contract—Rs. 102.50 lakhs.

(c) Work experience—Should have completed a single civil work having P.A.C. not less than Rs. 41.00 lakhs within last 5 years.

(d) EMD—Rs. 50,000.

(e) Cost of tender form—Rs.16,000 + VAT @ 4%.

(f) Time of Completion—8 months.

(g) **Major Components of works**

(i) R.C.C. 1:1½ :3 — 676500 dm<sup>3</sup>

(ii) Reinforcement using T.M.T. (ISI) bars — 416 Qtl.

(iii) Providing and fixing cast iron bollards — 25 Nos.

(iv) Providing non metallic floor hardener — 4510 m<sup>2</sup>

(v) Supplying and fixing rubber moulded fenders — 205 Nos.

(vi) Demolishing floor concrete — 252 m<sup>3</sup>

(h) **List of Machineries required**

1. Concrete mixing plant
2. Concrete vibrator
3. Form work materials
4. Tipper, lorry
5. Chipping equipments

VI. Tender Number—34/HESC/2010-11.

(a) Name of Work—NFDB Assistance-Modernisation of Fishery Harbour at Sakthikulangara side-Upgrading loading area and modernizing Auction Halls.

(b) Probable Amount of Contract—Rs. 161.60 lakhs.

(c) Work experience—Should have completed a single civil work having P.A.C. not less than Rs. 65.00 lakhs within last 5 years.

(d) EMD—Rs. 50,000.

(e) Cost of tender form—Rs. 24,300 + VAT @ 4%.

(f) Time of Completion—6 months.

(g) **Major Components of works**

1. Upgrading loading area

(i) Forming embankment with contractor's Own gravelly earth — 410 m<sup>3</sup>

(ii) R.C.C. 1:1½ :3 — 1077000 dm<sup>3</sup>

(iii) Reinforcement using T.M.T. (ISI) bars — 539 Qtl.

(iv) Providing non metallic floor hardener — 7180 m<sup>2</sup>

2. Modernizing Auction Hall

(i) R.C.C. 1: 2: 4 — 256000 dm<sup>3</sup>

(ii) Reinforcement using T.M.T. (ISI) bars — 25 Qtl.

(iii) Providing non metallic floor hardener — 1530 m<sup>2</sup>

(iv) Painting with anti fungal exterior weather coat — 4130 m<sup>2</sup>

(v) Providing and fixing fibre glass insect screen — 235 m<sup>2</sup>

(vi) Providing P.V.C.false ceiling — 1572 m<sup>2</sup>

(vii) Dadoing walls — 181 m<sup>2</sup>

(h) **List of Machineries required**

1. Concrete mixing plant
2. Concrete vibrator
3. Form work materials
4. Tipper, lorry
5. Road roller for compaction

Tenderers may possess/be capable of providing the machineries required for the successful completion of the work. Necessary proof in this regard should be submitted along with the pre-qualification documents.

Tender documents for Pre-qualification and work can be had from the office of the undersigned on all working days from 6-12-2010 to 13-12-2010 during working hours in

between 10.15 a.m. to 3 p.m. on all working days and upto 1 p.m. on 14-12-2010 on application in writing proving eligibility and providing attested copies of certificates and on payment of cost of tender schedule. The sale of tender schedule for Pre-qualification and the work will be closed at 1 p.m. on 14-12-2010. The Pre-qualification documents containing the questionnaire duly filled up by the tenderer (3 copies in book form) along with preliminary agreement signed in Kerala Stamp Paper worth Rs. 100 and with required E.M.D. pledged in favour of the undersigned in cover No. 1 and the duly filled tender documents for the work (price bid) in cover No. 2 should be submitted. Name of work should be clearly written on the sealed cover and posted by Registered/Speed Post so as to reach the undersigned before 3 p.m. on 22-12-2010. Tenders which are received after 3 p.m. on 22-12-2010 due to postal delay or on any other reasons will not be considered. Department will not be responsible for any such delays. If the last date of receipt of tender happens to be a holiday, tenders will be accepted upto 3 p.m. on the next working day. Tenders submitted through any courier service or byhand will not be accepted. Tenders submitted without preliminary agreement in stamp paper and the required E.M.D. will be rejected outright.

The details of work done during the previous financial year should be furnished along with the Pre-qualification document. Pre-qualification documents alone will be opened at 3.30 p.m. on the last day of acceptance of tender, in the presence of tenderers or their authorized representatives present at the time of opening, and will be submitted to Chief Engineer for evaluation and sanction by Pre-qualification Committee. The tenders of those who have been pre-qualified alone will be opened later and the tenders of those who are not pre-qualified will be summarily rejected without opening the tender. The date of opening the tenders of the contractors/firms who have been pre-qualified will be intimated. The firm period of the tender is 4 months from the date of opening of the tenders (Price bid).

The tenderers have to produce the originals of the pre-qualification documents within 3 days from the date of opening of the pre-qualification tender for verification.

All the conditions in the Government Order No. G. O. (Ms.) 43/99/IRD dated 9-6-1999 and further clarifications and other conditions for consideration of tenders will be applicable to this tender. In respect of Para-V of this G. O., the clarifications issued by the Government vide letter No. 7365/H3/2000/PWD dated 1-4-2000 will be applicable. G.O. (Rt.) No. 255/04/F&PD dated 29-6-2004 will also be applicable to this tender. Co-operative Societies will not be eligible for any price preference for this tender. The undersigned reserves the right to reject the Pre-Qualification/Tender documents without assigning any reason. While evaluating tenders, regard would be paid to National Defence and Security consideration.

കേരള ഗവർണ്ണർക്കുവേണ്ടി ഹാർബർ എഞ്ചിനീയറിംഗ് വകുപ്പ് ദക്ഷിണമേഖലാ സുപ്രണ്ടിംഗ് എഞ്ചിനീയർ, തിരുവനന്തപുരം ചുവടെ ചേർത്തിരിക്കുന്ന പ്രവൃത്തികൾക്ക് പരിചയസമ്പന്നരും സാമ്പത്തിക ശേഷിയുള്ളവരും കഴിഞ്ഞ 5 വർഷത്തിനുള്ളിൽ (നോട്ടീസ് തീയതി മുതൽ) അടങ്കൽ തുകയുടെ 40%-ൽ കുറയാത്ത ഒരു സിവിൽ കൺസ്ട്രക്ഷൻ പ്രവൃത്തിയെങ്കിലും ഒരു പ്രവൃത്തിയായി തൃപ്തികരമായി ചെയ്ത് തീർത്തിട്ടുള്ളവരും ഏതെങ്കിലും സംസ്ഥാന പൊതുമരാമത്ത് വകുപ്പ്, ഇറിഗേഷൻ വകുപ്പ്, കേന്ദ്ര പൊതുമരാമത്ത് വകുപ്പ് എന്നിവയിൽ 'എ' ക്ലാസ്സ് രജിസ്ട്രേഷൻ ഉള്ളവരുമായ കരാറുകാർ/സ്ഥാപനങ്ങൾ എന്നിവരിൽനിന്നും മുൻയോഗ്യത നിർണ്ണയത്തിനും പ്രവൃത്തിക്കുമുള്ള ദർഘാസുകൾ പ്രത്യേകം പ്രത്യേകം മുദ്രവച്ച കവറുകളിൽ ക്ഷണിച്ചുകൊള്ളുന്നു. ആയതിന് ബന്ധപ്പെട്ട സുപ്രണ്ടിംഗ് എഞ്ചിനീയറുടെ/കരാർ അധികാരിയുടെ പദവിയിൽ കുറയാത്ത ഉദ്യോഗസ്ഥന്റെ സാക്ഷ്യപത്രം ഹാജരാക്കേണ്ടതാണ്.

1. ദർഘാസ് നമ്പർ—29/എച്ച്.ഇ.എസ്.സി./2010-11.

(എ) പ്രവർത്തിയുടെ പേര്—എൻ. എഫ്. ഡി. ബി. ധനസഹായം-നിലവിലുള്ള നീണ്ടകര ഫിഷറീ ഹാർബറിന്റെ പുനരുദ്ധാരണം/ നവീകരണം-ലോഡിംഗ് ഏരിയായുടെ നവീകരണം

(ബി) ഉദ്ദേശ അടങ്കൽ തുക—രൂപ 167.00 ലക്ഷം

(സി) പ്രവൃത്തി പരിചയം—കഴിഞ്ഞ 5 വർഷത്തിനുള്ളിൽ 67.00 ലക്ഷത്തിൽ കുറയാത്ത ഒരു സിവിൽ കൺസ്ട്രക്ഷൻ പ്രവൃത്തിയെങ്കിലും ഒരു പ്രവർത്തിയായി ചെയ്ത പരിചയം

(ഡി) നിരതദ്രവ്യം—രൂപ 50,000.

(ഇ) ദർഘാസ് പ്രമാണത്തിന്റെ വില—രൂപ 25,000 + 4% മൂല്യവർദ്ധിത നികുതി

(എഫ്) പ്രവൃത്തി തീർക്കേണ്ട കാലാവധി—6 മാസം

(ജി) പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

— m<sup>2</sup>

1:1½:3

— dm<sup>3</sup>

— m<sup>2</sup>

— Qtl.

ആവശ്യമായ മെഷിനറികളുടെ ലിസ്റ്റ്

പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

I. \_\_\_\_\_

1:1½:3

— dm<sup>3</sup>

— m<sup>3</sup>

— m<sup>2</sup>

— m<sup>2</sup>

— Qtl.

— m<sup>3</sup>

II. \_\_\_\_\_

— dm<sup>3</sup>

— m<sup>2</sup>

— m<sup>2</sup>

— m<sup>2</sup>

— dm<sup>3</sup>

— m<sup>2</sup>

— m<sup>3</sup>

ആവശ്യമായ മെഷിനറികളുടെ ലിസ്റ്റ്

പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

\_\_\_\_\_

— m<sup>3</sup>

— m<sup>2</sup>

— m<sup>2</sup>

\_\_\_\_\_

— m<sup>3</sup>

— m<sup>3</sup>

— m<sup>2</sup>

ആവശ്യമായ മെഷിനറികളുടെ ലിസ്റ്റ്

\_\_\_\_\_

പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

I. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_ 1/2 \_\_\_\_\_ m<sup>3</sup>

\_\_\_\_\_ dm<sup>3</sup>

\_\_\_\_\_ m<sup>2</sup>

\_\_\_\_\_ qtl.

\_\_\_\_\_ Nos.

\_\_\_\_\_ m<sup>2</sup>

II. \_\_\_\_\_

\_\_\_\_\_ m<sup>3</sup>

\_\_\_\_\_ m<sup>3</sup>

\_\_\_\_\_ dm<sup>3</sup>

\_\_\_\_\_ 1/2 \_\_\_\_\_ dm<sup>3</sup>

5. \_\_\_\_\_ qtl.

\_\_\_\_\_ m<sup>3</sup>

7. \_\_\_\_\_ m<sup>2</sup>

ആവശ്യമായ മെഷിനറികളുടെ ലിസ്റ്റ്

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

\_\_\_\_\_ dm<sup>3</sup>

\_\_\_\_\_ qtl.

\_\_\_\_\_ Nos.

\_\_\_\_\_ m<sup>2</sup>

\_\_\_\_\_ Nos.

\_\_\_\_\_ m<sup>3</sup>

ആവശ്യമായ മെഷിനറികളുടെ ലിസ്റ്റ്

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

I. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

പ്രവൃത്തിയുടെ പ്രധാന ഘടകങ്ങൾ

I. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

II. \_\_\_\_\_

. —  $\text{dm}^3$ 

— Qtl.

—  $\text{m}^2$ —  $\text{m}^2$ . —  $\text{m}^2$ . —  $\text{m}^2$ . —  $\text{m}^2$ 

ആവശ്യമായ മെഷിനറികളുടെ ലിസ്റ്റ്

Office of the Superintending  
Engineer, Harbour Engg.,  
South Circle,  
Thiruvananthapuram-690 009.

(Sd.)  
*Superintending Engineer.*

## TENDER NOTICE

No. D3-2644/2010/SE.

4th November 2010.

Competitive tenders in sealed covers are invited by the Superintending Engineer, Harbour Engineering South Circle, Thiruvananthapuram for and on behalf of the Governor of Kerala for the following works from Registered "B" Class and above Contractors of State PWD, Irrigation Department, CPWD, etc. through Registered Post or Speed Post. Tenders submitted through any Courier Service will not be considered.

Sl. No.	Tender Number and Name of Work with PAC	EMD Rs.
1	26/HESC/2010-11—Upgradation of Coastal roads—Improvement to Attupuram-Kuruvithottam road in Kulathoor Panchayath in Thiruvananthapuram District—Rs. 20,04,845	50,000
2	27/HESC/2010-11—Do. Improvement to Vattavila Church-Poovar bund road in Poovar Panchayath in Thiruvananthapuram District—Rs. 32,02,031	50,000
3	28/HESC/2010-11—Do. in Kollam District-Formation of Pookoyickal Colony Junction to Kodiyil Kayalvaram road in Perayam Panchayath—Rs. 17,88,738	44,800

Cost of tender form— Rs. 3,100 + 4 % VAT for Sl. No. 1, Rs. 4,900 + 4 % VAT for Sl. No. 2 and Rs. 2,700 + 4% VAT for Sl. No. 3.

Period of completion—3 months for Sl. No. 1 and 4 months for Sl. Nos. 2 and 3.

Name of Division—Harbour Engineering Thiruvananthapuram Division, Vizhinjam for Sl. Nos. 1, 2 and Harbour Engineering Division, Kollam for Sl. No. 3.

The tender forms can be had from the office of the undersigned from 25-11-2010 upto 1 p. m. on 30-11-2010 during office hours on application in writing proving the eligibility and on payment of cost and VAT. Tenders in sealed covers superscribing the name of works should reach the undersigned on or before 3 p. m. on 7-12-2010 by Registered/Speed Post only. Tenders received after 3 p. m. on 7-12-2010, due to postal delay or on any other reasons will not be considered. Department will not be responsible for such delay. If the last date fixed for submission of tenders is declared to be a holiday, it will be accepted till 3 p. m. on the next working day.

Preliminary agreement is to be signed in Kerala Stamp Paper worth Rs. 100 and sufficient EMD as Demand Draft pledged in favour of the Superintending Engineer, Harbour Engineering South Circle, Kamaleswaram, Thiruvananthapuram should also be accompanied along with the tender. The tenders submitted without enclosing the preliminary agreement and required EMD will be rejected outright. The tenders received will be opened at 3.30 p.m. on 7-12-2010 in the presence of

tenderers or their authorized representatives present at the time of opening. The firm period of the tender will be four months (4 months) from the date of opening of the tender.

All the conditions in the Kerala P.W.D./H. E. D. and all other conditions prevailing for consideration of tenders and allied orders, will be applicable to this tender. [Government Order (Rt.) No. 255/04/F&PD dated 29-6-2004 and allied orders will also be applicable to this tender]. Estimate for the above works are prepared based on 2010 schedule of rates. Undersigned reserves the right to reject the application for tender documents and also to reject the submitted tender without assigning any reason. On evaluation of tenders, regard would be paid to National Defence and Security considerations.

HESC/	—	—
HESC/	—	—
HESC/	—	—
	—	—
	—	—



—1/HED/AEE/2010-11—

— ‘ ’ —

\_\_\_\_\_  
\_\_\_\_\_

Office of the Superintending  
Engineer, Harbour Engineering  
South Circle,  
Thiruvananthapuram-695 009  
Phone: 0471-2459050.

(Sd.)

*Superintending Engineer.*

\_\_\_\_\_  
\_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



&